TECHNICAL WORK NMIAY NOT BEGIN PRIOR TO L0 APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASB-

99124

QSS Group, Inc.

AMENDMENT

422-226-11-15-89

00

"854
TASK TITLE:

EQS-PM Common Spacecraft HRTTS Interface Unit FDDI Connection

{NTE 80 characters; include Project name)

ASSISTANT TECHNICAL REPRESENTATIVE (OR TASK MONITOR) DATE MAL
: ; z‘ ?] : f‘ f ?/00 CODE CODE
_Barbara L. Scott 582 422 301-286-6756
BRANCH HEAD DATE CODE PHONE
Elaine Shel &ﬁﬁ’ﬁ/ g %(-M"—-/ \jt""/ LG -00 582 301-286-2628
RACTING OFFICER'S TECHMESE%(COTR) DATE cope PHONE
Robert S. Lebair, Jr. (=~} / @,& / / Z&’@ 560 301-286-6588

FLIGHT HARDWARE, CRITICAL GS SOFTWARE? CONTRACTING

{F VES, NEED CODE 303 CONCURRENCE NEXT B, Dcﬂ

Larry Moore

[X]NO [ ] YES

CER'S QUALITY REP.

" DESIGNATED FAM:

The contractor shall identify and explain the reason for any deviations, exceptions,
or conditional assumptions taken with respect to this Task Order or to any of the
technical requirements of the Task Order Statement of Work and reiated specifications.
The contractor shall complete and submit the required Reps and Certs.

{To be completed by Contracting Officer]
C.0. Requested Quote on:

Date: M AR -8 o

Contractor will deveiop specification or statement of work under this task for a future procurement.

[X]1NC [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery.

{ 1 NO

[ ] YES

[X1N/A

Government Furnished Property/Facilities: [ ]NO { X1 YES - SEE LIST OF GFP (offsite only) / FACILITIES {onsite only}

Onsite Performance: [ X]1NO [ 1YES If yes: [ 1 TOTAL [ ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [ X]NO [ ] YES ‘

Highlighted Contract Clauses:

(to be completed by Contracting Officer)

The effective date of this task is March 23, 2000.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

_X_No. 1 __No. 2 _ No.3 ____No. 4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(7o be completed by Contracting Officer]
The target cost of this task orderis $ 17,981
The target fee of this task order is $ 369

clause of this contract is $ 18,350

The maximum fee is $ 539
The minimum fee is $0.

The total target cost and target fee of this task order as contemplated by the Incentive Fee

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS™

272 [}

Lorrie L. Eakin
Contracting Officer

SIGNATURE OF CONTRACWING OFFICER

TYPED NAME OF CONTRACTING OFFICER

DATE

AUTHORIZED SIGNATURE

G8FG FGRM 703-1845
OISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPREBENTATIVE

12/88 (OLDER VERSIONS ARE OBSGLETE)

TECHNICAL WORK MAY NOT BEGIN PRIOR TO-CO-APPROVAL




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CD APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 2 2 4

Applicable paragraphs from contract Statement of Work: Function 2H

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)
This task is an adjuct to Task 153.
Provide the following hardware and install it on the HRTTS Interface equipment:

1. FDOI concentrator base unit

2. FDD! line card: 8-port MMF Duplex SC

3. Single FDDI! card, 64BIT/66MHz PCI NIC Fiber-SC SAS

4. FDDI, TAXI, and 1553 cabling for the |&T setup at TRW -
a. 8 (eight}) 1553 30ft cables with necessary couplers and terminators
b. 1 {(one) FDDI 75ft cable
c. 2 {two) TAXI 50ft cables

Test this hardware in the test facility in GSFC Busldmg 16 and then prepare it to be
shipped to TRW, Redondo Beach.

PERFORMANCE SPECIFICATIONS:

The installed IGSE interface computer systems shall meet all documented requirements as agreed to
by the EQOS Aqua Project. The FDDI interface and cabling shall successfully interface to TRW's HRTTS.

APPLICABLE DOCUMENTS: , o
TRW EOS Common Spacecraft, Electrical GSE to [nstrument GSE ICD

TASK END DATE: 5/31/00

MILESTONES/DELIVERABLES AND DATES:

Perform equipment aquisition ASAP after start of task.

Deliver equipment to GSFC test facility in Building 16 in time to meet March 15 delivery to TRW, Redondo Beach.
In the event that equipment purchase cannot be accomplished by above date, secondary milestone is

to deliver equipment to GSFC test facility in time to meet an April 24 delivery to TRW.

Progress Réeport: Monthly

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technical: Acceptance by the ATR

FINAL DELIVERY DESTINATION {NAME, BLDG, ROOM):
Arturo Ferrer, building 16, room 140

GSFC FORM 703-1845a



